

Earth Excavation	1,300 C Y	@ .26¢ per C Y	\$338.00
Earth Borrow	2,230 C Y	@ .21¢ per C Y	468.00
Loose Rock Excav.	1,160 C Y	@ .40¢ per C Y	464.00
Solid Rock Excav	3,900 C Y	@ 1.10 per C Y	3,390.00
Overhaul	400 C Y	@ .05 per C Y	20.00
(Beyond 500' Free Haul)			
TOTAL			\$4,680.00

Force Account or Extra Work, only when ordered in writing by the Engineer at actual cost plus ten (10) Per Cent

UHRIG HILL. Between Secs. 4-33, T 20-21 N., R 13 E.

APPROXIMATE QUANTITIES.

Earth Excavation	2,430. C Y	@ .26¢ per C Y	\$631.80
Earth Borrow	3,200 C Y	@ .21¢ per C Y	\$672.00
Loose Rock Excav.	670. C Y	@ .40¢ per C Y	268.00
Solid Rock Excav.	3,200 C Y	@ 1.20 per C Y	3,840. 00
Overhaul	400 C Y	@ .05¢ per C Y	20.00
(Beyond 500' Free Haul)			
TOTAL			\$5,431.80

Force Account or Extra work, only when ordered in writing by the Engineer at actual cost plus 10% Per Cent

GRAND TOTAL FOR PROPOSAL NO. 4. \$10,111.80

If awarded the contract, the undersigned agrees to begin the said work within ten (10) days after written authority to begin is given by the County Engineer, and at such point on the said work as ordered by the Engineer, and to complete all of the said work on or before the first day of March, 1928. The undersigned represents to your Board that he is experienced in such work and equipped to perform the said work, and if awarded the contract will immediately enter into contract; furnishing satisfactory Surety Company Bond, both Contract and Statutory, amounting to One Hundred (100%) Per cent of the contract price. The undersigned further agrees to drag and blade each day the work as the same progresses, in order to keep the same open to travel, and to complete the same mile by mile as ordered. Upon failure to complete within the time specified, the County may deduct from any monies that may be due me the amount as named in the Oklahoma State Standard Specifications as liquidated damages for failure to complete within the time proposed.

When mutually agreed to by and between your Honorable Board and ourselves, this proposal may be considered for extension to additional work of the same character, and upon the same highway and as a continuation of the work herein bid upon as though the same were herein originally contained and set out.

Certified Check or Bidder's Bond amounting to \$2,500.00 is hereto attached being approximately 10% of the amount bid, based on the Engineer's approximate estimate of quantities and conforming to specifications provisions and "Notice to Contractors".

Respectfully submitted, this 24th. day of October, 1927.

A C Hayes, Contractor.

Contract No. 4, originally was awarded to Roy Tanner Paving Co., but after tabulation, it was determined that Burke Gibbs Company was the lowest bidder and upon motion of Mr. North, the action of awarding said contract to Roy Tanner Paving Co., was rescinded and made to Burke-Gibbs Co. they being the lowest bidder. Motion was duly seconded by Mr. Hedgecock, and declared carried.

Nothing further to come before the meeting, same is hereby adjourned until Monday, October 31st. 1927.

APPROVED:

W. S. Purkey
Chairman.

ATTEST:

D. G. Weaver
Secretary.
By: Della R. Smith sep.