

Force Account, Or Extra Work, only when ordered in writing by the County Engineer at ACTUAL COST, Plus Fifteen (15%) per Cent.

GRAND TOTAL FOR JOB NO.1 & JOB NO. 2. \$ 18,737.77

Grand Total for job NO. 1 ALTERNATE & JOB NO.2. 19,660.61

If awarded the said work, we propose to immediately enter into Contract, furnishing acceptable Surety Company Bonds, both Contract and Statutory, in the full amount of the contract price, agreeing to begin the said work within Ten (10) days after Work Order is issued by the County Engineer, and to complete the same to your acceptance within Ten (10) Working Days after Work Order is issued by the County Engineer. It is specifically understood, however, that work order will NOT BE ISSUED until Journal Entry is received from the Court of Tax Review, showing dismissal of Tax Protest Suits in the Township Funds of Tulsa County. Upon failure to complete within the time limit proposed, we agree to all the provisions embodied in the Oklahoma. State Standard Specifications respecting failure to complete within the specified time as bid.

When mutually agreed to by and between your Honorable Body and ourselves, this proposal may be extended to additional work of the same character and upon the same highway as a continuation of the work herein bid upon and at the Unit Item Prices and under the Specifications prevailing in this Proposal, as though the same were herein originally contained and set out.

Bidder's Bond amounting to \$2,500.00 being approximately 10% of the sum bid and conforming to the "Notice to Contractors" and specification provisions is hereto attached.

Respectfully submitted this 16th. day of May, 1932.

ADDRESS:
1012 Daniel Bldg.
Tulsa, Okla.

HIGHWAY CONSTRUCTION CO. Contractor.
By: J O Brown, Sec'y. Treas (Title)

PROPOSAL FOR CONSTRUCTION OF DRAINAGE STRUCTURES.

PROPOSAL NO. 2.
Letting May 16, 1932.

Honorable Board of County Commissioners,
Tulsa County Oklahoma.

Gentlemen:

The undersigned, having examined the plans and specifications, the location and character of work proposed to be done and performed in the construction of the hereinafter listed DRAINAGE STRUCTURES, proposes to furnish all labor, materials, (except R C Pipe which will be furnished at site of work by Tulsa County) and equipment, and to complete the same according to the plans and specifications and to the stakes and under the direction of the County Engineer or his duly authorized representatives, which price as bid includes all excavation and the structure complete and in place (Oklahoma State Standard Specifications 1931 to govern, with the special provision that only Limestone Coarse Aggregate will be used), the following structures at the unit item prices set opposite; viz, to-wit:

WEKIWA TOWNSHIP.

NOTE:- The work proposed is Township Work and will be paid for with Township Warrants.

Tulsa County will furnish reinforced concrete pipe at site of work.

APPROXIMATE QUANTITIES

(1)	<u>Bet. Sec. 12, T 19, R 11 and Sec. 7, T 19, R 12.</u>	Sta. 29 / 00		
	4' x 2' x 32' BC 5 Box Culvert	Dr. Area 25 A. C = 0.6		
		No culvert in place.		
	1:2:4 Concrete	12.85 C Y @	\$10.20 per C Y	\$ 131.07
	Reinforcing Steel	1160 Lbs. @	2.6 Per Lb.	30.16
			Total	\$ 161.23
(2)	<u>Bet. Sec. 1, T 19 R 11 and Sec. 6, T 19 R 12.</u>	Sta. 23 / 45		
	4' x 3' x 38' BC 6 Box Culvert.	Dr. Area 25 A. C = 0.8		
	1:2:4 Concrete	17.51 C Y @	10.20 Per C Y	178.60
	Reinforcing Steel	1537. Lbs. @	2.6 per Lb.	39.96
			Total	\$ 218.56
(3)	<u>Bet. Sec 1, T 19 R 11, & Sec. 6, T 19 R 12.</u>	Sta. 30 / 60		
	3' x 3' x 32' BC 5 Box Culvert	Dr. Area 20 A C = 0.8		
	1:2:4 Concrete	12.85 C Y @	\$10.20 per C Y	\$ 131.07
	Reinforcing Steel	1070 Lbs. @	2.6 per Lb.	27.82
			Total	158.89