Notice to Contractors, and the Specifications.

Respectfully submitted this 17 day of Sept. 1923.

E.G.Fike & Co., Contractors. By:E.G.Fike.

## PROPOSAL NO. 7.

2- 15X4X20 Ft. Br. Bt. Sec's 20-29, Twp. 21. N.R., 14 E.

Hon. County Commissioners, Tulsa County, Oklahoma.

## Gentlemen:

Having examined the plans, specifications, the character of the work to be done and the location of the same, hereby propose to furnish all labor, materials and equipment and complete to the acceptance of the County Engineer, strictly innaccordance with the Oklahoma Standard Specifications, a 2-15X4X20 ft. Reinforced Concrete Bridge, between Sec's 20-29, Township 21 North, Range 14 East, at the following prices, to-wit:

•	•			• •		
1:2:3 Concre	te 38.5	C.Y.		@ \$20.75 per C.Y.	٠.	798.87
1:2:4 Concre	te 52.0	C.Y.		Ø \$19.75 per C.Y.		1027.00
Reinfog. Ste	e. 8500.0	Lbs.		$@.5\frac{1}{8}$ per Lb.		467.50
3½ Pipe H.R	. 132.0	L.F.		@,70¢ per L.F.		92.40
•			Amount	• •	-	2385.77

all complete in place, including all excavations, backfilling, cleaning out to flow line between head walls, etc., and this proposal may be extended to other work of a smilar nature in or near the same vicinity when mutually agreed upon.

We agree to begin the said work within 15 days from this date and to satisfactorily complete the same within 60 days from this date.

Certified Check (Bidders Bond) amounting to \$245.00 is hereto attached.

If awarded the contract, we agree to immediately enter into contract, filing the necessary statutory and contract bonds, in amounts of 100% of the contract price and to faithfully perform all and every of the work according to the instructions, plans and specifications.

Respectully submitted this 17 day of Sept. 1923.

E.G.Fike & Co., Contractor. By: E.G.Fike

## RESOLUTION.

WHEREAS, Tulsa County, State of Oklahoma, has awarded a Contract for the paving with concrete, that portion of Tulsa County, State Highway, descrined as beginning at Station 0/15 and extending to Station 127/30, of Section "W1".

AND, WHEREAS, it is deemed to the best for the interests of the people of Tulsa County and to the Town of Bixby, Oklahoma, that said pavement should be extended so as to make a connection between the County pavement and the south end of the pavement in the Town of Bixby, as now extended to Breckenridge and Armstrong Avenue in said town of Bixby.

AND, WHEREAS, This Board having examined into the value of the property lying between the hereinafter described location, does hereby determine that such intervening property is not of value to withstand special assessment against the same for street paving purposes.

NOW, THEREFORE, BE IT RESOLVED, That in consideration of the causes above set out, the County Engineer be instructed to cause to be paved, under and through the terms of a certain contract entered into by and between this Board and the Burke Gibbs Company, which contract provides for extensions, or alterations in the alignment, etc. the following described location:

"Beginning where Bixby Avenue intersects the East Boundary of Bixby and extending West to Main Street; thence North along Main Street to Breckenridge Avenue, thence West along Breckenridge Avenue to Armstrong Avenue and connecting with the pavement of the town of Bixby at such point".

And, optional with this Board, the right be reserved to deduct from the south end of the aforementioned contract, a distance equal or equivalent to the addition as described above.

The Resolution was introduced and read by W L North, who moved its adoption. The motion to adopt was seconded by J.S. Shaver and upon roll callthe vote was as follows, to-wit:

Ed W.Hedgecock Yes W.L.North Yes J.S.Shaver Yes.

Passed this 17th. day of September, 1923.

Board of County Commissioners. By Ed W.Hedgeock, Chairman.

ATTEST: O.G. WEAVER, County Clerk.

Motion was made by W.L.North, seconded by J.S.Shaver, that the claim of James Shoat of Sperry, Oklahoma, in the amount of Three (\$3.00) be and thesame is hereby allowed. Motion carried.

There being nothing further to come before the Board, same was ordered adjourned