

cluding rolling of shoulders after completion of pavement and in the reshaping of shoulders, etc., for

The sum of Thirty Cents (\$.30) Cents per Cubic Yard, Total Three Hundred Forty Five and no/10 0 (\$345.00)

100 C.Y. Loose Rock Excavation in the preparation of Subgrade, etc., for the sum of Seventy Five Cents (\$.75¢) per Cubic Yard, Total Seventy Five (\$75.00) Dollars.

150 C.Y. Earth Borrow in the preparation of subgrade and for shoulder material, including rolling of subgrade, and rolling shoulders after completion of pavement, etc., for the sum of Thirty Cents (\$.30) per Cubic Yard, Total Forty Five Dollars.

200 C.Y. Overhaul for each Cubic Yard hauled for each 100 feet beyond 500 feet free haul, for the sum of Five Cents (\$.05) per Cubic Yard, total, Ten Dollars (\$10.00)

Force Account or Extra Work, at cost plus 15%.

Total amount based on herein estimated quantities \$18,715.00

MILE NO.1., SECTION "X".

At the following prices, to-wit:

10750 Square Yards, One Course Plain Cement Concrete 1:2:3 mixture, 7 inches thick throughout except 10 inches thick at edge and tapering back to regular 7 inch thickness a distance of two (2) feet from edge, including all rolling, necessary shaping, curing, covering, uncovering and reshaping, shoulders, all according to the plans and instructions for the sum of Two Dollars and Twenty Eight Cents per Square Yard, Total 24,510.00

2800 Cubic Yards, Earth Excavation in the preparation of subgrade and for shoulder material, including rolling of shoulders after completion of pavement and in the reshaping of shoulders, etc. for the sum of Twenty Eight Cents per Cubic Yard, total Seven Hundred Eighty Four 784.00

800 C.Y. Loose Rock Excavation in the preparation of subgrade, etc., for the sum of Seventy Five Cents per Cubic Yard, total Six Hundred Dollars. 600.00

100 C.Y. Earth Borrow in the preparation of subgrade and for shoulder material including rolling of subgrade, and rolling shoulders after completion of pavement, etc., for the sum of thirty Cents (\$.30) pr Cubic Yard, total Thirty Dollars.

1300 C.Y. Overhaul for each Cubic Yard hauled for each 100 feet beyond 500 foot free haul, for the sum of Five Cents (\$.05) per Cubic Yard, total Sixty Five Dollars.

Force Account of Extra Work, at cost plus 15% per Cent.

Total Amount based on herein estimated quantities Twenty Five Thousand Nine Hundred Ninety \$25,990.00

If award be made to us, we agree to enter into contract, filing the necessary contract and statutory bonds within 10 days from this date and to begin immediately the construction of that part of Mile No. 7, Section "Y" as described in the proposal, completing the same in every detail and particular within 30 working days from this date, and upon failure to do so, we expressly agree that Tulsa County shall have the right to deduct from any moneys that may be due us the sum of \$25.00 per day for each and every working day elapsing thereafter until such work be completed.

If contract be awarded us for the construction of Mile 1 of Section "X" we agree to begin work within 30 days from this date and to complete the same within 60 working days from this date and upon failure to do so, Tulsa County shall have the right to deduct from any moneys that may be due us the sum of \$25.00 per day for each and every day elapsing thereafter until such work be completed. It being expressly understood that Tulsa County reserves the right to reject any or all bids and may award the sections herein bid upon separately.

Certified Check (Bidders Bond) amounting to approximately 10% of the total amount of bid, being for the sum of \$5,000.00 is hereto attached, conforming with the specifications and the Notice To Contractors under date of September 17th. 1923.

We respectfully refer/you to the following work as having been done by us:
and refer you to the following as to our financial responsibility to perform the said work.

E.J.Franklin, A.E.Bradshaw and Clifton T.Everett

Respectfully submitted this 1st. day of October, 1923.

ROY TANNER & CO.
By Roy Tanner

Motion was made by W.L.North, seconded by J.S.Shaver, that the County Treasurer be instructed to deliver to the Dahlstrom Improvement Company Bonds in the amount of \$4690.75 to cover the sixth Estimate of Park View Drainage District No. 2, as submitted by Hughes Engineering Company and approved by Jno. R.Woodard, Attorney. Motion carried.

Motion was made by Ed.W.Hedgecock, seconded by W.L.North, that Mrs. M.Arnold be and she is hereby granted allowance in the amount of Ten Dollars (\$10.00) Per month effective on and after September 1st. 1923.

There being nothing further to come before the Board at this time, same was ordered