

cross sections, instructions and directions of the County Engineer, or his duly authorized assistants, and to the complete and final acceptance of the County Engineer and your Honorable Board, at the prices hereinafter bid, and which prices as hereinafter bid include all clearing and grubbing, the same being absorbed in the price bid per cubic yard. The prices bid being based on the approximate estimate of quantities, and is made for estimating purposes only, payments to be made on the actual quantities moved, at the following prices, to-wit:

2745 C Y Earth Excavation	• .24¢ Per C Y	\$658.80
5212 C Y Borrow	• .22¢ Per C Y	\$1146.64
450 C Y Loose Rock Excav.	• .50¢ per C Y	225.00
250 C Y Solid Rock Excav.	• 1.25 per C Y	312.50
700 C Y Overhaul (Beyond 500' free haul)	• .05¢ per C Y	35.00
TOTAL		\$2377.94

Force Account or Extra Work, only when ordered in writing by the Engineer, at actual cost plus Fifteen (15%) per Cent.

The undersigned, agrees to begin the work within 30 days after written authority to begin is given by the County Engineer, and at such point on the said work as ordered by the Engineer, and to complete all of the said work within Ninety (90) working days after such permission to begin is given. The undersigned represents to your Board that he is experienced in such work and equipped to perform the said work, and if awarded the contract, will immediately enter into contract; furnishing satisfactory Surety Company Bond, both contract and statutory, amounting to One Hundred (100%) per cent of the Contract price. Further agree to drag and blade each day, the work as the same progresses in order to keep the same open and free to travel, and to complete the same mile by mile as ordered. Failure to complete within the time specified, the County may deduct any moneys that may be due me the sum of Ten Dollars (\$10.00) per day thereafter until such work is completed.

Certified Check (or Bidder's Bond) amounting to \$240.00 is hereto attached, being approximately 10% of the amount bid, based on the Engineer's approximate estimate of quantities.

Respectfully submitted this 14th. day of March, 1927.

ELMORE AND DUNN, Contractor.

ADDRESS: RFD#2, Tulsa.

By: Elmore.

Motion was made by Mr. North, seconded by Mr. Hedgecock, that the bids of unsuccessful bidders be and the same are hereby returned. Carried.

Motion was made by Mr. Hedgecock, seconded by Mr. North, that BOB LEWIS be and he is hereby appointed Constable within and for District No. 4, Tulsa County, Oklahoma. Carried.

Nothing further coming on for consideration, the meeting is hereby adjourned until Monday, March 21st. 1927, at 9:00 O'Clock A.M.

APPROVED:

W. W. Shively
Chairman.

ATTEST:

O. G. Weaver
Secretary.

By:

Nelle R. Smith
Deputy