

you and on file in the office of the County Engineer, in the County Court House in the City of Tulsa, State of Oklahoma, for the unit prices herein set forth, based on the Engineer's approximate estimate of quantities, it being understood that this proposal is made conditioned that the said work may be extended under the same prices as are herein proposed, if so elected by your Honorable Board and notice of extension is given us prior to the completion of the work herein specifically bid upon.

ITEM NO. 1.

800 Cubic Yards of Earth Excavation, including all clearing and grubbing, rolling and compacting the subgrade prior to laying concrete pavement and such rolling as may be deemed necessary by the Engineer while the grade is being constructed at .30¢ per C.Y.

Amount \$ 240.00

ITEM NO. 1A

200 Cubic Yards Earth Borrow complete in place, including rolling and compacting, at 30¢ per C.Y.

Amount 60.00

ITEM NO. 2.

Excavation, 500 Cubic Yards Loose Rock at 99¢ per C.Y.

Amount 495.00

ITEM 2A

No. Est. Cubic Yards Solid Rock
Excavation at _____ per C.Y.

Amount _____

ITEM NO. 3.

200 Cubic Yards Overhaul
at 05 Cts. per C.Y.
for each C.Y. hauled beyond 500 ft. free haul

Amount 10.00

ITEM NO. 21.

5600 Square Yards of "One Course" plain Cement Concrete pavement, of a 1:2:3 mixture, six and one quarter inches in thickness at the edge, and eight and one half inches in thickness at the center, parabolic top and flat base, including transverse joints in accordance with the specification, preparing subgrade, rolling and compacting, curing, covering, sprinkling, etc., at \$2.59 per Sq. Yd.

Amount 14,504.00

GRAND TOTAL \$ 15,309.00

Force account or extra work as may be ordered by the Engineer, at actual cost, plus Ten percent (10%).

The undersigned proposes to enter into contract and file the necessary contract and statutory bond within five days after notice of award is given and to complete the entire work within thirty working days from the date of the execution of the contract, and upon failure to do so, the County of Tulsa shall have the right to deduct from any moneys which may be due me, the sum of \$25.00 per day for each working day thereafter that the said work remains uncompleted, not as a penalty, but as acknowledged liquidated damages due the County for failure to complete within the time specified.

The undersigned have been engaged in construction work of this character for three years and refer you to the following similar work executed by us.

Mile 1. Sec. "W" Miles 5, 6, 7, & 8, Sec. "Q" and
Miles 4 & 5 Sec. "N" of Tulsa County Roads,
also, Town of Bixby, Oklahoma, Paving.

Attached hereto you will find (Proposal Bond) amounting to \$2,500.00, being approximately 10% of the sum total of this bid, the same being in accordance with your published Notice to Contractors, and according to the conditions of the specifications of Tulsa County, and we give you the following references as to our ability to carry out the terms of the Contract.

Board of Trustees, Town of Bixby, Oklahoma.
The Hughes Engineering Company and Max L.
Cunningham.

Respectfully submitted on this 2nd. day of October, 1922.

BURKE-GIBBS COMPANY, Contractors.

By: Chas. F. Burke.
Tulsa, Oklahoma.

Motion was made by F.M. Wooden, seconded by Ira Short, that Contract for Miles 5 and 6, Section "T", Jenks-Glenn Pool Highway be let to the Burke-Gibbs Company at a bid of \$57,383.00. Reason Contract let to Burke-Gibbs Company, is that working time is the essence of this Contract. The following vote was taken: Wooden, Yes, Short, Yes and Geo. E. Gilmore, Yes

FORM OF PROPOSAL

Board of County Commissioners,
Tulsa, Oklahoma.

Gentlemen: